

Agreement for design services

Energy Justice Network Mapping Tool

Overview

Energy Justice Network requires a design and development update to their interactive, browser-based, map-oriented data visualization tool of power plants.

The update is aimed to address the issues faced with the current tool:

- Speed bottlenecks
- User-friendly visual encoding of data using evidence-based visualization guidelines
- Mobile-friendliness

Scope of work

The as part of its core functionality, the tool should be:

- Scalable: Interactions with the map should remain near real-time with 15,000 power plants displayed.
- Modular: The map shall be delivered as a stand-alone JavaScript (.js) file and may be embedded into html elements using minimal javascript.
- Mobile-friendly: The map should be designed responsively; i.e., usable on both desktop and mobile screen sizes.

The tool shall include the following visualization features

- Energy facilities that may be faceted by type and operation
- Race (by U.S. county)
- Income (by U.S. county)

Process

1: Design

A visual documentation of the visualization tool, including notes on interaction and mobile designs.

- · Revisions included: 2
- **Deliverables:** Low to mid-fidelity wireframes (PDF) detailing the implementation of all features
- Estimated duration: 1 week
- Cost: \$250 (3 visualization features included, +\$25 for each additional simple feature, +\$50 for advanced, +\$50 for each major revision after free revisions)

2: Development

Polished and commented production-ready javascript code, including example implementation.

- Minor revisions included: 2
- **Deliverables:** 1 javascript (.js) file + html example implementation
- Estimated duration: 3 weeks
- Cost: \$1000 (3 visualization features included, +\$250 for each additional simple feature +\$500 for advanced features, +\$100 for each major revision after free revisions)

Recap

- Total estimated duration: 4 weeks
- Total estimated cost: \$1250

Billing plan

1: Design

- Before work starts: 50% of cost + tax \$_____
- Before final deliverables furnished to the client: 50% of total cost + any additional features & additional revisions not already included in total cost + tax \$_____

2: Development

- Before work starts: 50% of cost + tax \$_____
- Before final deliverables furnished to the client: 50% of total cost + any additional features & additional revisions not already included in total cost + tax \$_____

Authorization

Design	
Start date	Payment due:
End date	Payment due:
Development	
Start date	Payment due:
End date	Payment due:
Dooignou	
Designer	
Cathryn Ploehn	
15955 Frederick Rd	
Rockville, MD 20855	
Signed:	
Date:	
Client	
Energy Justice Network	
1434 Elbridge St	
Philadelphia, PA 19149	
Signed:	
By:	